
 
 
 
 
 

 DIVISION OF ENGINEERING 

 

TO: Interested Parties 

FROM: Eric Miklosovich, Project Manager 
Division of Engineering  

DATE: Monday, March 10, 2025   

PROJECT: Professional Boulevard – Phase III & IV 
  Contract No. RD-PB-275-10 
                          Project No. 10-275 
  
Acknowledge receipt of this Addendum No. 1 by signing in the space provided below and 
returning with your Bid. 

Failure to sign and return with your Bid may subject the Bidder to disqualification.  This 
Addendum No. 1 forms a part of the Bid Documents, it supplements and modifies them as outlined 
herein. 

This Addendum No. 1 consists of (8) pages, including this page.    

I hereby acknowledge receipt of Addendum No. 1: 

By:      ______________________________________________    Date________________ 
 Signed Name  

 _______________________________________________ 
Typed Name 

 _______________________________________________ 
Title 

For (Firm): _________________________________________ 

Phone Number:   _______________________________________ ADDENDUM NO. 1 
 ISSUED: March 10, 2025 
 Page 1 of 3 
 





 

 

ADDENDUM NO. 1 
 

PROFESSIONAL BOULEVARD – PHASE III & IV 
CONTRACT NO. RD-PB-275-10; PROJECT NO. 10-275 

 
TO: All prime Contractors and all others to whom specifications have been issued: 
 

ITEM 1.01 PRE-BID TELECONFERENCE:  
The pre-bid teleconference was held Wednesday, March 5, 2025, at 10:00 a.m.  Attached find 
the minutes and attendance record consisting of four (4) total pages (Attachment A). 
 

ITEM 1.02 PLAN SHEET 15R (REPLACES ORIGINAL PLAN SHEET NO.15): 
                          Plan Sheet 15R is provided to replace the original plan sheet No. 15. Attached find the new 

sheet consisting of one (1) total page (Attachment C). 
   
  
 
Attachments: Attachment “A” Pre-Bid Teleconference Minutes 
 Attachment “B” Attendance Record  
 Attachment “C” Plan Sheet Page 15R, (1 total page) 
  
  

END OF ADDENDUM NO. 1 
 

 



 
 
 
 
 
 
 
 

 

ADDENDUM NO. 1 
 

ATTACHMENT “A” 
 

Professional Boulevard Phase III & IV 
County Contract No. RD-PB-275-10, Project No. 10-275 

Pre-Bid Teleconference Minutes 
 

Wednesday, March 5, 2023, at 10:00 a.m. 
 
MEETING LOCATION:  Washington County Administrative Annex Building  

  747 Northern Avenue, Hagerstown, MD  21740, via Zoom  
 
ATTENDEES:  Refer to Attendance sheet. (Attachment “B” to Addendum No. 1) 
 
 
PB1.  Welcome/Introductions: 

• Meeting Attendees were asked to submit their contact information in either the TEAMS 
chat section or email me directly at ecbidquestions@washco-md.net. Attendees were asked 
to provide their Name, Company, Email Address & Telephone Number. 

• Attendees were notified that Meeting Minutes will be distributed following this meeting. 
          

PB2.  Project Overview:  
 

• Professional Boulevard Phase III & IV project work is described as the final portion of new 
roadway construction between Yale Drive and Isaac Court. This roadway will complete the 
connection of Professional Boulevard from Eastern Boulevard to Robinwood Drive. 

 
• The project will construct the last section of Professional Boulevard with approximately 

1650 LF of new roadway from the east leg of the roundabout with Yale Drive to Isaac Court 
in the Rosewood subdivision.  The closed section roadway will have 2 lanes in each 
direction and planned entrances on each side of the roadway with center left turning 
lanes.  There will be an 8-foot concrete shared use path and concrete pads for future bus 
shelters.  Filter inlets, grass, and bioswales will be used for stormwater management.  Other  
items include grading, storm drains, a modular block retaining wall, a section of 12” 
waterline, asphalt paving, striping to include removal and restriping of the roundabout and 
signage.  
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PB3.  Project Classification: 

This Project Classification is Cost Group Letter Class “E”, $2,500,001 to $5,000,000. 

PB4.  Time of Completion and Liquidated Damages:  

This is a 325 consecutive calendar day contract. Liquidated Damages are in the amount of $500.00 per 
day for each consecutive calendar day beyond the contract end date. 

PB5.  Notice to Proceed: 

The proposed Notice to Proceed is anticipated to be issued in May 2025, and the proposed completion 
date is March 2026. Refer to Bid Document item ITB 1.10 for further detail. 

P6.  Special Site Conditions: 

• A NOI and SWPPP have been submitted for the project, and approval is expected prior to the award 
of the contract. 

• When Yale Drive was constructed, the excess suitable fill was placed and compacted between 
station 3+00 and 10+00. This is reflected in the existing grades. Contractors should note that this 
should reduce the amount of grubbing needed and topsoil present within this section of the roadbed. 

• Prior construction for the adjacent cell tower ran an electric line within the 10’ utility easement on 
the north side of the roadway. Planned grades were provided at the time, and much of the area is to 
be filled. There is a cut section between station 10+50 and 13+00 where care should be taken. There 
is an item for test pitting if needed.  

• There is an existing electric vault next to the road which belongs to CHIEF and was an extra from 
Yale Drive. We are working with CHIEF and Potomac Edison to determine what is to be done with 
it, and an item may be added by addendum to either move it to another onsite location or set it for 
future hook up.  

PB7.  Material Testing:  

Contractors are required to provide field and laboratory testing of materials used for construction, 
including concrete, soils, aggregates, and asphalt. Refer to the Bid Document, pages TP-2 through TP-4 
for further detail. 

PB8.  Bid Questions: 

Bidders are advised that the deadline for submitting questions is Friday, March 14, 2025, at 4:00 PM. 
Bidders may send questions via email, or submit questions through the County’s online bidding portal. 
The email address is ecbidquestions@washco-md.net. 

PB9. Bid Due Date & Location: 

• There are now two ways to submit bids, traditionally and via the County’s new bid portal. The 
County’s new bid portal is in operation and will allow bidders to electronically submit their bids 
through the portal. Bidders should make themselves aware of the bid portal and the functionality of 
the platform. Registration to the portal can be accessed using the link provided in the bid document 
(https://washco-md.net.ionwave.net).  

mailto:ecbidquestions@washco-md.net
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• Bids will be received until 2:00 P.M., Wednesday, April 2, 2025. 

• The Sealed Bids, properly designated, may be mailed or delivered to: 
 
Washington County Administrative Annex Building 
Division of Engineering 
747 Northern Avenue 
Hagerstown, MD, 21742 

Do not submit any bid via email as bids will not be accepted this way. All Bidders shall allow ample time 
for delivery of their bid packets. Bids submitted through the online portal are encouraged. 

PB10.  Meeting Adjournment 
 

 



Attachment “B” 
 
 

  
 
  

 

 
 

 
ATTENDANCE SHEET 

 
Pre-Bid Meeting 

Professional Boulevard Phase III & IV 
Contract No. RD-PB-275-10 Project No. 10-275 

 
Wednesday, March 5, 2025 @ 10:00AM EST 

Representative Name, Title Firm/Agency Phone/E-mail 
Eric Miklosovich  
Project Manager 
 

Washington County MD  
Division of Engineering 

Phone: 240.313.2448 
emiklosovich@washco-md.net 

Pam Mohn, P.E 

Chief of Design 

Washington County MD  

Division of Engineering 

Phone: 240.313.2449 

pmohn@washco-md.net 

Blair Reynolds 

Chief Project Manager 

Washington County MD     
Division of Engineering 

 

Phone: 240.313.2420 

breynolds@washco-md.net 

Greg Jones 

Engineering Technician III 

Washington County MD  

Division of Engineering 
 

Phone: 240.313.2409 

gjones@washco-md.net 

Brett Turner 

CIP Inspector 

Washington County MD  

Division of Engineering 
 

Phone: 240.313.2460 

bturner@washco-md.net 

David Kauffman  C. William Hetzer dkauffman@cwilliamhetzer.com 

Maynard Puffenbarger Excavating Associates mpuffenbarger@excavatingassociates
.com 
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