



Washington County

M A R Y L A N D

DIVISION OF ENGINEERING

ADDENDUM NO. 1

TO: Interested Parties

FROM: Scott Hobbs, P.E.
Director, Engineering

DATE: Thursday, August 8, 2019

RE: Underpass Way Storm Drain
Request for Quotes

Acknowledge receipt of this **Addendum No. 1** by signing in the space provided below and returning with your Bid.

Failure to sign and return with your Bid may subject the Bidder to disqualification. This **Addendum No. 1** forms a part of the Bid Documents, it supplements and modifies them as outlined herein.

This **Addendum No. 1** consists of 4 pages, including this page and attachments.

I hereby acknowledge receipt of **Addendum No. 1**:

By: _____
Signed Name

Date _____

Typed Name

Title

For: _____

80 West Baltimore Street | Hagerstown, MD 21740-6003 | P: 240.313.2460 | TDD: 711

WWW.WASHCO-MD.NET

Underpass Way Storm Drain
Request for Quotes

Date Issued: **Thursday, August 8, 2019**


Bids Due: **Friday, August 16, 2019**
2:00 p.m., E.S.T.

The following addendum material is hereby made a part of the Bid Documents. Please note the following changes, information, and/or instructions in connection with the proposed work and submit proposals accordingly.



Mark Mishler
Civil Engineer, Engineering

By Authority of:
Board of County Commissioners
Washington County, Maryland



Scott Hobbs, P.E.
Director of Engineering

ADDENDUM NO. 1
Underpass Way Storm Drain
Request for Quotes

TO: All prime potential bidders.

ITEM 1.01 **PRE-BID MEETING MINUTES:** Held Monday, August 5, 2019. The project construct and install approximately 120 linear feet of 18-inch new HP polypropylene storm drain and one standard cog inlet. The storm drain shall connect to an existing inlet along Underpass Way. The Addendum consists of four (4) total pages and includes one (1) attachment as follows: and Pre-Bid Sign-In Sheet (1 page) (**Attachment "A"**), all of which shall be incorporated into the Contract Document as attached.

ITEM 1.03 **Questions**

Q1: Is there a P&P Bond required for this quotation?

R1: No.

Q2: When is the anticipated start date for the project?

R2: **The County anticipates issuing a Notice to Proceed for the end of August 2019.**

ATTACHMENTS:

Item 1.01: Meeting Sign-In Sheet (1 pages) (**Attachment "A"**)

END ADDENDUM NO. 1

SIGN W SHEET

MARK MISTLER

WASCO

MMISTLER@WASCO-MD.NE

240-313-2402

Jessica Allen

Potomac Excavating

jessica@potomacexcavating.com

Fred's Franco

Franco's Liberty Bridge, Inc

301-302-8405

Fredis F@Franco's Liberty
bridge.com

301-877-7747