

### ADDENDUM NO. 1

**Interested Parties** 

TO:

FROM	M: John Jerwick, Structural Engir	neer	
DATE	E: September 27, 2024	September 27, 2024	
RE:	Repointing and Stone Masonry	Repointing and Stone Masonry	
	owledge receipt of this Addendum No. your Quotation.	1 by signing in the space provided below and returning	
		subject the Bidder to disqualification. This Addendum upplements and modifies them as outlined herein.	
This <u>A</u>	Addendum No. 1 consists of 3 pages, in	ncluding this page and attachments.	
I hereb	by acknowledge receipt of Addendum	<u>No. 1</u> :	
Ву:	Signed Name	Date	
	Typed Name		
	Title	_	
For:	Firm		

#### ADDENDUM NO. 1

## REPOINTING AND STONE MASONRY (CULVERT WALLS AT 601 NORTHERN AVENUE)

<u>Date Issued: Friday, September 27, 2024</u>
<u>Bids Due: Wednesday, October 2, 2024</u>
2:00 P.M., Local Time

The following addendum material is hereby made a part of the Bid Documents.

Please note the following changes, information, and/or instructions in connection with the proposed work and submit proposals accordingly.

John Jerwick

Structural Engineer Division of Engineering

By Authority of:

**Board of County Commissioners** 

Washington County, Maryland

Scott Hobbs, P.E.

Director

Division of Engineering

#### ADDENDUM NO. 1

# REPOINTING AND STONE MASONRY (CULVERT WALLS AT 601 NORTHERN AVENUE)

TO: All prime Contractors and all others to whom specifications have been issued.

### <u>ITEM 1.01</u> Questions and Responses, received by the deadline on September 25, 2024:

<u>Question 1</u>: Our company personnel does not meet the 10-year experience requirements but all we do as a company is stone masonry and restoration work.

<u>Response</u>: For companies that exclusively perform stone masonry and restoration work, five years' experience by company personnel is acceptable for this project.

#### **END OF ADDENDUM NO.1**